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SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS
B.1  Contract Scope (MAY 1999)
The Contractor, acting as an independent Contractor and not as an agent of the Government,
shall furnish all personnel, facilities, support, and management necessary to provide the services
and/or supplies required under this contract and its associated task orders. The scope of this
effort is defined in the Work Statement (see Section C of this document). Specific requirements
will be stated in individual task orders.
B.2  Contract Line Items (MAR 2009)
CLIN Description

0001 Support for exposure-response information pertinent to Libby vermiculite
exposed workers for the Libby Superfund Program

0001AA Task Order DTRTV-T9001 (Task Areas 1 and 2)  $339,389.00

0001AB Task Area 3 $183,897.00
0001AC Task Area 4 $901,869.00
0001AD Task Area 5 $205,560.00
0001AE Task Area 6 $25,103.00
0001AF Task Area 7 $440,796.00
Total Estimated Cost $2,096,614.00

NOTE: The Government intends to award the initial Task Order (line item 0001AA) with the
award of this contract.

B.3  Type of Contract (SEP 2008)

The Government contemplates award of a Cost Reimbursement — No Fee, Indefinite
Delivery/Indefinite Quantity (ID/IQ) Task Order contract resulting from this solicitation.

B.4  Minimum/Maximum Amount of Work (OCT 2008)
(A) The minimum guarantee (services) that shall be ordered under the contract by means of one

or more task orders during the ordering period of this contract is $75,000.00. The maximum
amount of services that may be ordered under all contracts during the ordering period of this
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contract is $2,096,614.00. As more orders are issued under one contract, the value of orders,
which can be issued under the remaining contract or contracts, drops by an equal amount.

(B) The maximum dollar amount is reached when the sum of the dollar amounts of all ordered
supplies or services, under all awarded contracts equals the maximum amount stated in

paragraph (A).

(C) Reaching the maximum amount does not preclude adjustments to the dollar amounts of
existing placed orders, to complete actions of the placed orders, and which are made pursuant to
existing contract authority, such as the Changes clause, as long as the maximum amount is not
exceeded.

B.5  Type of Task Orders (OCT 2008)

The Government intends to issue completion, cost-reimbursement type task orders for all task
orders issued under this contract.
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT
C.1  Background

Between 1923 and the early 1990s, a mine near Libby, Montana, produced millions of tons of
vermiculite ore. This vermiculite has been found to be contaminated with naturally-occurring
Libby amphibole asbestos (LA), a known human health risk. The United States Environmental
Protection Agency (EPA) initiated an emergency response action in November 1999 to address
questions and concerns raised by citizens of Libby regarding possible ongoing exposures to
asbestos fibers as a result of historical mining, processing, and exportation of asbestos-containing
vermiculite. EPA began cleaning up Libby in 2000, and since then, the project has become part
of its Superfund program and known as the “Libby Asbestos Project.” The Environmental
Engineering Division (RTV-4E) at the Volpe Center is supporting EPA Region 8 to provide
emergency response and remedial program support for the Libby Asbestos Project.

The RTV-4E of the Volpe Center (hereafter referred to as simply, the “Volpe Center”) is also
supporting the work being done by the EPA Region 8 Technical Support Team for the Libby
Superfund Site to develop of a Libby site-specific Reference Concentration (RfC) utilizing the
extensive exposure-response information previously collected by the University of Cincinnati
(UC) on Libby vermiculite exposed workers at the OM Scott Plant in Marysville, OH. The
longitudinal research efforts concerning these workers provide a unique, exceptional and
critically needed opportunity to assess the non-carcinogenic health effects associated with LA
exposure. The RfC is an estimate of a continuous inhalation exposure for a given duration to the
human population (including susceptible subgroups) that is likely to be without an appreciable
risk of adverse health effects over a lifetime. The development of an RfC for the Libby
community is vital to the understanding of the exposure-response relationship for asbestos-
related non-cancer pulmonary health effects, which are highly prevalent in the Libby community,
to help support the Baseline Risk Assessment (BRA). Further, the RfC will be used by EPA to
help direct sampling efforts and to ensure that remediation efforts will be protective of public
health for the Libby community.

The Volpe Center is specifically supporting the EPA Region 8 Technical Support Team for the
Libby Superfund Site in the development of the most accurate Libby site-specific RfC by
improving the scientific evidence that evaluates the pulmonary toxicity of LA. The improved
scientific evidence will be achieved by (i) using more sensitive radiographic imaging and
pulmonary function study techniques to assess health effects in comparison to estimated worker
exposures, and (ii) collecting information to evaluate associations between exposures and
reported non-pulmonary health endpoints (e.g., systemic autoimmune disease).

Thus, the development of a Libby site-specific RfC will be based upon available data acquired
during the UC investigations and updated exposure information supplied by OM Scott, as well as
new health information acquired by the contractor with the support of the Volpe Center.
Accordingly, this Statement of Work (SOW) will consist of two phases of technical support:
Phase [ will encompass the “Exposure Reconstruction” phase of the project and Phase II will
encompass the “Updated Health Information” phase of the project. The two phases may be
performed concurrently to maintain project objectives and time frames.





DTRT57-09-D-30009

C.2  Task Areas

The activities that the Contractor will be required to perform under this contract are identified in
the following Task Areas. Please note that Task Areas 1 and 2 will constitute the first Task
Order with the award of this contract. Task Areas 3 through 7 may be ordered separately via
Task Orders. The Government will complete reviews of all contractor-deliverables identified in
this section within fourteen (14) calendar days of receipt of deliverable.

Task Area 1: Evaluate and update existing exposure data-sets with new data provided by
OM Scott

This task is part of Phase I of the support.

UC researchers began performing health studies of workers at the OM Scott Plant around 1980,
with the original work published in 1984 (Lockey et al., Am Rev Res Dis, 1984, 129:952-6) and a
subsequent follow-up study in 2005 (Rohs et al., Am J Respir Crit Care Med, 2008, 177(6):630-
7). Recently, OM Scott supplied new fiber exposure data (post-1980) for the same cohort. Both
the original pre-1980 dataset (encompassing information from the early 1960s to 1980) and post-
1980 dataset were provided by OM Scott in hard-copy format to both UC researchers and EPA.
However, it should be noted that UC researchers possess specific proprietary data about the
details of the original jobs and associated tasks of the cohort individuals (such information was
collected during the previous UC investigation in 1980).

The contractor will work with the Volpe Center in supporting EPA Region 8 investigators to
organize, and code the new (post-1980) data supplied by OM Scott. As mentioned above, OM
Scott also provided the original data (pre-1980) again. The pre-1980 data will be coded in the
same format. The contractor will use this information to verify the accuracy of the original data
set (currently possessed by UC researchers), and make any necessary updates and changes to the
latter based on newly available data. The contractor shall evaluate the industrial hygiene data
provided by OM Scott in the context of the site-specific and job description data currently
possessed by UC researchers.

The deliverable for this task is the delivery of the exposure/industrial hygiene data (updated pre-
1980 data and newly available post-1980 data). Prior to data entry of the pre and post-1980 data,
UC will provide for Volpe review and approval a proposed format and contents for the data
deliverables. The listing of potential variables follows:

Document id number (from which data were abstracted)
Date

Location/area

Job title

Task/activity

Routine or spill

Other activity in the area

Shift

Sample type (Personal or area)
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Local Exhaust
General Ventilation
Housekeeping
Visible Dust
Analyte

Time: on, off
Duration

Sampling flow rate
Sampling result, with units
LOD, LOQ

% fiber

Fiber type
Respirator
Protective Clothing
Source of material
Lab doing analysis
Comments/remarks

The data must be: (i) in a format readily suitable for statistical analyses through established
statistical analysis programs (such as Excel spreadsheets and/or SAS spreadsheets) and (ii) such
that the data set is comprehensive in regard to exposure duration and activities to support
epidemiological analysis.

Task Area 2: Develop new worker exposure estimates based upon all available exposure
information

This task is part of Phase I of the support.

Fiber exposure estimates were previously developed by UC researchers (summary information
published in Lockey et. al., Am Rev Res Dis; 1984, 129:952-6; 2005 follow-up study results in
Rohs et al., Am J Respir Crit Care Med, 2008, 177(6):630-7). The objective of Phase I of the
support is to work collaboratively with the Volpe Center in assisting EPA Region 8 investigators
in developing an RfC for LA by utilizing and refining exposure and health data for OM Scott
workers previously evaluated and followed by researchers at UC. Thus, the contractor in
collaboration with the Volpe Center will assist EPA Region 8 investigators with making any
identified necessary changes in previous fiber exposure estimates for workers at the Marysville
site based on all available exposure information. It should be noted that EPA will develop the
RfC, and that a finalized RfC is not a deliverable by the contractor.

To achieve the objective of Phase I, the contractor will utilize additional industrial hygiene
measurements of fiber exposure and create a job exposure matrix, by year. The entire exposure
matrix shall then be re-evaluated by a team (consisting of Federal employees, as well as
employees of the contractor to whom this contract is awarded) with expertise and experience in
exposure reconstruction in order to ensure the final exposure reconstruction will optimally reflect
actual job exposure. In order to perform these tasks, the contractor will provide support in two
areas: (i) exposure reconstruction, (ii) and exposure-response analysis.
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The addition of any fiber exposures after 1980 per Task Area 1 and the refinement of the overall
exposure reconstruction per this Task Area 2 will improve the accuracy of each worker’s
cumulative fiber exposure estimation.

The contractor will also provide support (likely, bio-statistical expertise) to the Volpe Center in
assisting EPA investigators in re-analyzing the exposure-response relationship between exposure
to fiber and the demonstrated chest radiographic changes (Rohs et al., Am J Respir Crit Care
Med, 2008, 177(6):630-7) in light of any refinement and modifications to the exposure
assessments.

In addition, the contractor will review toxicity exposure assessment work previously performed
by the EPA. Expertise in this area will be critical in reviewing this work, and will be performed
by an individual, highly experienced and well recognized in the area of exposure response
analysis to identify point of departure for operational derivation of the RfC. This will include
evidence-based rationale for health effects and response measures as well as suggestions for
residual uncertainties to be addressed by standard US EPA methodology (US EPA, 1994).

The contractor will also support the Volpe Center in meeting with investigators from the
Government with expertise in dose estimation from human exposure data. The purpose of these
meetings is to establish what additional variables can be retrieved from the exposure data set and
job exposure matrix to facilitate a dose response analysis. If, and when, the Government
completes development of a dose estimation from human exposure data model, the contractor
will review the model and submit a proposal and budget to complete a dose response analysis. In
order to identify point of departure for operational derivation of the RfC, the contractor will also
provide support that is highly experienced and well recognized in the area of dose response
analysis.

Throughout the performance of this task, the contractor will support the Volpe Center in
coordinating with EPA investigators. For planning purposes, coordination will likely involve
more than one contracted personnel, each for an average of ten hours per month, for six to eight
months, as well as participation in approximately three one-day meetings (location to be
decided). Additionally, various working teleconferences with the Volpe Center, EPA, and
principal experts should be expected each month.

Deliverables for this task are:

(1) A job exposure matrix (i.e. annual estimates of fiber levels by job) that incorporates
additional industrial hygiene measurements. The matrix shall be accompanied with a report
detailing the development of the matrix — i.e., describing the derivation of the raw data,
documenting decision points, and documenting data-collection input assumptions. Iterative
drafts of these items will be submitted to the Volpe Center for review and approved per a
schedule to be agreed to by the Volpe Center within fourteen (14) calendar days after the
completion of Task Area 1.

(2) A new exposure response analysis as described above (re-analyzing the exposure-response
relationship between exposure to fiber and the demonstrated chest radiographic changes (Rohs et
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al., Am J Respir Crit Care Med, 2008, 177(6): 630-7) in light of any refinement and
modifications to the exposure assessments) will be performed. The analysis will be presented in
tables and a report, the details and timelines to be prepared by the contractor, which are subject
to approval by the Volpe Center after the award of the contract. Similar to the first deliverable of
Task Area 2, the analysis must be accompanied by all relevant information detailing the analyses
— explanation(s) of the model(s) used, statistics run, and electronic copies of the spreadsheets
used in statistical programs.

Task Area 3: Support the technical and administrative planning for collection of additional
health information

This task is part of Phase II of the support.

The objective of Phase Il is to support the Volpe Center in assisting EPA Region 8 investigators
to improve the scientific evidence evaluating the pulmonary toxicity of LA. This objective will
be achieved by the contractor obtaining additional evidence through follow-up worker interviews
and using more sensitive radiographic imaging and pulmonary function study techniques. Such
additional information will ultimately be used by the EPA investigators to assess health effects in
comparison to estimated worker exposure for development of the most accurate RfC for the
Libby site.

In keeping with the objective of Phase II of the support, the contractor shall develop the Study
Protocol to collect additional health information from participating workers including, but not
limited to, performing updated worker interviews, CT Scans for asbestos-related pulmonary
disease, and pulmonary function tests with diffusion capacity. The Study Protocol is to be
structured and organized such that it will meet all applicable Federal regulations, including
current criteria established by the EPA’s Human Subjects Review Board (HSRB); it is expected
that the contractor will have experience developing reports with such a structure and that the
contractor will have its own institutional review board (IRB). Iterative drafts of the Study
Protocol will be submitted to the Volpe Center for review and discussion per a schedule to be
created by the Volpe Center in conjunction with the order of the Task Order encompassing this
Task Area. The Protocol will be finalized by the contractor, following review and approval of
the protocol by the Volpe Center. A planning meeting at a location, to be determined, will occur.

Specific deliverables for this task are:

e A Study Protocol that contains, among other information, specific details of the
composition of the study cohort, medical procedures to be performed, and how those
medical procedures are to be performed;

Updated worker questionnaires;

Data collection tools;

Consent forms;

Assistance to the Volpe Center in supporting the EPA with HSRB reviews;

Additional supporting documentation to be determined during the development and
review of the Study Protocol.





DTRT57-09-D-30009

All of the deliverables must first be reviewed and approved by the Volpe Center prior to
finalization, in order to ensure that information collected via the Study Protocol will be able to be
used to evaluate associations between exposures and reported non-pulmonary health endpoints
(e.g., systemic autoimmune disease).

Task Area 4: Collect health data to update health response information
This task is part of Phase II of the support.

The contractor shall provide all resources and equipment necessary to implement the Study
Protocol developed in Task Area 3. The contractor will locate, recruit, and collect new health
information from the participating worker cohort (estimated to not exceed 300 participants) both
from worker interviews, medical testing, and other means per the protocols developed in Task
Area 3. As pulmonary function tests vary widely by the quality and training of the technician,
only participants living within a 50 mile radius of the selected clinical facility in Marysville,
Ohio will be recruited for pulmonary function testing. The contractor will mail each participant
a personalized summary letter including test results and any appropriate health counseling. This
task may also include limited travel for purposes of project coordination.

Task Area 5: Prepare, and populate with newly collected data [and existing/new data from
OM Scott], the data-set structure for updated health response information

This task is part of Phase II of the support.

In order to organize the health information collected as part of Task Area 4, as well as integrate
this new information with the data-set created as part of Tasks Areas 1 and 2, the contractor shall
prepare a data-set structure for review. The data-set structure shall be developed such that it will
present data in the most useable format to evaluate exposure (concentration and time) and health
effects (circumscribed pleural disease, diffuse pleural disease, interstitial disease).

Once the data-set structure is reviewed and in a format approved by the Volpe Center for use, the
contractor shall (1) enter into the data-set structure coded and organized data collected as part of

Task Area 4, and (2) integrate into this data-set, the information entered and organized per Task
Areas 1 and 2.

During the development of the data-set structure, as well as during the population of the data-set,
ongoing communication shall take place between the contractor, the Volpe Center, and EPA
investigators, so that to ensure the data-set meets the needs of the Volpe Center in assisting EPA
investigators. Such communication may include a meeting at a location, to be determined.

Task Area 6: Transfer data-set to Federal government
This task is part of Phase II of the support.

The contractor shall provide the Volpe Center with the populated data-set structure, as developed
in Task Area 5; however, all data shall be provided without individual identifying factors (e.g.,
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name, social security number) but rather though use of codes. The contractor shall also provide
technical documentation on data-set structure, use, and analyses. This task will involve
communication with the Volpe Center and EPA investigators to ensure full understanding of the
data.

Task Area 7: Assist with specific areas of data interpretation, analyses, technical reviews,
and preparation of written draft and final reports

This task is part of Phase 1I of the support.

The contractor will support the Volpe Center in assisting EPA Region 8 investigators in
interpreting and analyzing specific areas of data delivered as part of Task Area 6. Emphasis will
be on evaluating the association between asbestos exposure and pulmonary disease as identified
through medical testing including CT scans, chest X-rays, pulmonary function testing, medical
questionnaires, and other assessments as indicated and agreed upon during the development of
the Study Protocol and review of the data delivered as part of Task Area 6. Evaluation of
clinical results will follow standard epidemiologic methods and best practices (e.g., evaluation of
chest x-rays by at least two of three physicians with special expertise and training in reading
chest x-rays for asbestos-related changes, known as “B-Readers”) to help ensure the greatest
quality and applicability of study findings. The contactor will also provide any additional draft
information or data that may help facilitate this collaborative effort. The contractor will provide
expert advice and consultation on data analysis, synthesis, and preparation of written reports.

Specific deliverables for this task are:

(1) Summary report of Phase II study, including, at minimum, the following sections of
information: materials and employed methods; presentation of results (with identifying factors
removed) of all tests, surveys, and questionnaires used in the analysis available from Task Areas
5 and 6; discussion of findings; and, conclusion(s).

(2) A record of all substantive decisions made regarding data collection, data input, data
management, meaning of assigned data variables (“data dictionary”), data analyses, and data
interpretations.

(3) An exposure-response analysis, the results of which would be presented in a summary report.
The summary report should also include information on all test methods and strategies which
have been evaluated, findings of various methods, rationale for approaches used for final
analyses of the data, sensitivity analyses of the results, and a thorough discussion of any
interpretations and findings.

Throughout the performance of Task Area 7, ongoing communication will take place among the
contractor, the Volpe Center, and EPA investigators in order to ensure a shared understanding of
project progress, important decisions that will affect study outcomes, Volpe Center expectations,
and any issues and problems which may arise. For planning purposes, such collaboration will
likely average six-eight hours of regularly scheduled interactions per month, likely involving
more than one contracted personnel, for nine to twelve months. Additionally, various working

10
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teleconferences and meetings (at a location, to be determined) with the Volpe Center, EPA, and
principal experts should be expected each month.

11
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SECTION D - PACKAGING AND MARKING
D.1  Preservation and Packaging (MAY 1999)

Preservation, packing and packaging of articles called for herein shall be in accordance with
good commercial practices to assure delivery at destination.

D.2  Marking (MAY 1999)

When applicable, all items submitted to the Government shall be clearly marked as follows:

A. NAME OF CONTRACTOR

B. CONTRACT NUMBER

C. TASK ORDER NUMBER, (IF APPLICABLE)

D. DESCRIPTION OF ITEMS CONTAINED THEREIN
E. CONSIGNEE’S NAME AND ADDRESS, AND

If applicable, packages containing software or other magnetic media shall be marked on external
containers with a notice reading substantially as  follows: “CAUTION:
SOFTWARE/MAGNETIC MEDIA ENCLOSED. DO NOT EXPOSE TO HEAT OR
MAGNETIC FIELDS.”

12
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SECTION E - INSPECTION AND ACCEPTANCE
E.l  52.252-2 Clauses Incorporated by Reference (FEB 1998)

This contract incorporates one or more clauses, by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text
available. Also, the full text of a clause may be accessed electronically at these addresses:

http://www.arnet.gov/far (Federal Acquisition Regulation)
hitp://www.dot.gov/ost/m60/tamtar/tar.htm (Transportation Acquisition Regulation)
http://fasteditapp.faa.gov/dot/do_action?do_action=ListTOC&contentUID=1
(Transportation Acquisition Manual)

NUMBER TITLE DATE

52.246-5 Inspection of Services — Cost Reimbursement APR 1984

13
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SECTION F - DELIVERIES OR PERFORMANCE
F.1 52.252-2 Clauses Incorporated by Reference (FEB 1998)

This contract incorporates one or more clauses, by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text
available. Also, the full text of a clause may be accessed electronically at these addresses:

http://www.arnet.gov/far (Federal Acquisition Regulation)
http://www.dot.gov/ost/m60/tamtar/tar.htm (Transportation Acquisition Regulation)
http:/fasteditapp.faa.gov/dot/do_action?do_action=ListTOC&contentUID=1
(Transportation Acquisition Manual)

NUMBER TITLE DATE

52.242-15 Stop-Work Order AUG 1989
Alternate I (Apr. 1984)

F.2 Contract and Task Order Period of Performance (SEP 2008)

A. The contract ordering period will be effective as of the date the contract is signed by the
Contracting Officer and will continue in effect for a period of two (2) calendar years thereafter.
Task Orders (TO) under this contract may be issued at any time within the two (2) years of the
date of this contract provided the total contract value ($2,096,614.00) is not exceeded. The actual
performance of the work may extend beyond the two (2) year period, as determined by each TO,
but shall not extend longer than one (1) calendar year beyond the ordering period of the contract.

B. The period of performance, deliverables, and performance schedule for each Task Order shall
be specified in each Task Order awarded under this contract.

F.3 Deliveries (MAR 2003)

Delivery of supplies, services, and written documents (including required formats and delivery
locations) will be in accordance with the task order requirements. All correspondence and
reports related to each task order shall be delivered to the cognizant Contracting Officer (CO)
and/or designated Task Order CO’s Technical Representative (TOCOTR) as specified in the task

order.

F.4 Monthly Task Order Progress Reports (MAR 2003)

A monthly progress report shall be submitted for each task order. The Volpe Center requires that
the report be submitted electronically. Unless otherwise prescribed in the task order, the report

will cover the following items:

1. The work performed during the previous month.

14
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2. Significant findings, problems, delays, events, trends, etc. during the reporting period
which result from or affect the performance of the task order.

3. Detailed technical description of the work planned for the next reporting period.

4. Specific action requested of the Government to assist in the resolution of a problem or to
effect the timely progression of the task order.

5. An up-to-date schedule of the work performed and works to be performed under the task
order. A chart shall be presented reflecting planned project accomplishments versus
actual accomplishments in terms of time.

F.5 Reports of Work - Report Distribution (MAY 1999)
Nothing set forth herein regarding number of copies shall be construed as authority to disregard

the provisions of the clause of this contract entitled "Printing or Copying Double-Sided on
Recycled Paper.”

A. Monthly Task Order Progress Reports:

1 copy CO/ACO
1 copy Task Order COTR

B. Technical Reports

The number of copies of the technical report and recipients of the technical report will be
determined in each Task Order. The Contractor shall provide a copy of the cover letter

transmitting final submission of technical deliverables to the Contracting Officer or designated
ACO.

15
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SECTION G - CONTRACT ADMINISTRATION DATA
Transportation Acquisition Regulation (48 CFR CHAPTER 12)

G.1  Responsibility for Contract Administration (MAR 2003)

Contracting Officer: The Contracting Officer (CO) has the overall responsibility for this
contract. The CO alone, without delegation, is authorized to take actions on behalf of the
Government to amend, modify, or deviate from the contract terms, conditions, requirements,
specifications, details and/or delivery schedules. However, the CO may delegate certain other
responsibilities to his/her authorized representatives.

Administrative Contracting Officer: An Administrative CO (ACO) may be designated by the
CO. The duties of an ACO include but are not limited to analyzing and making
recommendations on the contractor's proposals, offers, or quotations upon request of the CO and
approving contractor's invoices in accordance with the terms of the contract.

Contracting _Officer's Technical Representative: A Contracting Officer's Technical
Representative (COTR) will be designated by the CO. The responsibilities of the COTR include
but are not limited to inspecting and monitoring the contractor's work, determining the adequacy
of performance by the contractor in accordance with the terms and conditions of this contract,
acting as the Government's representative in charge of work at the site to ensure compliance with
contract requirements in so far as the work is concerned, and advising the CO of any factors
which may cause delay in performance of the work. The COTR does not have the authority to
make new assignments of work or to issue directions that cause an increase or decrease in the
price of this contract or otherwise affect any other contract terms.

Task Order Contracting Officer's Technical Representative: The CO may designate a Task
Order Contracting Officer's Technical Representative (TOCOTR). The TOCOTR will perform
the duties of the COTR in connection with the technical oversight of an individual task order.
The TOCOTR does not have the authority to make new assignments of work or to issue
directions that cause an increase or decrease in the price of this contract or on a task order or
otherwise affect any other contract or task order terms.

G.2 Ordering (SEP 2008)

A. During the two-year ordering period of the contract, the CO or the ACO may
issue cost-reimbursement, task orders in accordance with the contract.

B. The Government will order any work to be furnished under this contract by
issuing task order(s) on Optional Form 347 or an agency-prescribed form by mail,
facsimile, or electronically.

C. The performance period of the contract is not synonymous with the performance

period of any task order issued under the contract. The period of performance for
a given task order shall be specified in that task order.
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D. A Standard Form 30 will be used to modify task orders.

E. A representative authorized by the contractor shall acknowledge receipt of each
task order within three (3) business days of receipt.

F. Each task order issued may incorporate the contractor’s proposed performance
schedule, technical and/or price proposals and will include a total estimated cost.

Under no circumstances will the contractor start work prior to the issue date of the task order
unless specifically authorized in writing to do so by the CO.

G.3 Technical Direction (MAR 2003)

Performance of the work hereunder shall be under the technical direction of the COTR and
TOCOTR on a specific task order. As used herein, "technical direction” is limited to directions
to the contractor that fill in details or otherwise complete the specific description of work set
forth in the task order. This direction may not include new assignments of work, or may not be
of such a nature as to cause an increase or decrease in the estimated cost of the contract or task
order, or otherwise affect any other provision of this contract.

G.4  Accounting and Appropriation Data (MAY 1999)

Each individual task order shall specify the accounting and appropriation data from which
payment shall be made.

G.5 Payments under Cost Reimbursement Contracts (MAR 2003)

NOTE: Under no circumstances can funds obligated under one task be used to pay costs
incurred under another task.

One original and five copies of an invoice or contract financing requests shall be submitted,
covering the amount claimed to be due, services rendered, and cost incurred there under. Under
indefinite delivery/indefinite quantity contracts, separate invoices or contract financing requests
must be submitted for each task.

However, all interim payment requests for tasks under the contract must be submitted
concurrently. The contractor shall submit a last interim invoice for each task order. This shall
include a complete list of invoices previously tendered under the task order. The last interim
invoice shall consist of the completion invoice (clearly identified in accordance with FAR
52.216-7 prior to the establishment of final annual indirect rates. The last interim invoice shall
be submitted within six (6) months of the task order’s physical completion. If changes to this
invoice become necessary as a result of Government review, the contractor shall submit a
corrected last interim invoice. The contractor shall submit this invoice, along with the
contractor’s release form, DOT F 4220.4, to the Contracting Officer, following the final
adjustment of its annual indirect rates per FAR 52.216-7.
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In addition to the information required by FAR 52.216-7 and FAR 52.232-25 incorporated by
reference in Section I, an invoice or contract financing payment request must meet the following
requirements:

(1) Consecutively number each interim payment request beginning with No. 1 for each task.

(2) The voucher shall include current and cumulative charges by major cost elements such as
direct labor, overhead, subcontracts, and other direct costs. Cite direct labor hours incurred by
the Prime contractor and each subcontractor. Other direct costs must be identified, e.g., travel,
per diem, material, and equipment.

(3) Requests for contract financing or invoices must clearly indicate the period of performance
for which payment is requested and the Volpe Center accounting information necessary to
process payments. When contracts or task orders contain multiple lines of accounting data,
charges that cannot be assigned to a single line of accounting information should be allocated
based on the percentage of total dollars unless otherwise specified.

(4) When the contractor submits vouchers on a monthly basis, the period covered by invoices or
requests for contract financing payments must be the same as the period for monthly progress
reports reported under the contract or tasks. If, in accordance with FAR 52.216-7, the contractor
submits requests for invoices or contract financing payments more frequently than monthly, one
payment request per month must have the same ending date as the monthly progress report.

(5) Pending settlement of the final indirect rates for any period, the contractor shall be
reimbursed at billing rates approved by the Cognizant Federal Agency (CFA). The contractor
shall ensure that any change in the identity of the CFA responsible for establishment of its
indirect rate factors is made known to the Volpe Center ACO. These rates are subject to
appropriate adjustments when revised by mutual agreement or when the final indirect rates are
settled either by mutual agreement or unilateral determination by the CFA (see FAR 42.704). In
accordance with FAR 52.216-7, the contractor shall submit to the CFA a proposal for final
indirect rates based on the contractor’s actual costs for the period, together with all supporting
data. In addition, contractors are required by the CFA to submit billing rate proposals, usually
no later than thirty (30) days after the close of its fiscal year for the ensuing fiscal year to the
CFA. Copies of the cover letter submitting the proposal must be provided to the Volpe Center
ACO. The contractor’s failure to provide the rate proposal in a timely manner may impact
payment of financing requests and could ultimately result in suspension of the indirect expense
portion. The contractor shall provide copies of all rates established by the CFA to the Volpe
Center ACO. It is imperative that the ACO be provided signed copies of all rate agreements
since these rate agreements must be in the possession of the Volpe Center before any rates
contained therein can be used by the contractor for cost reimbursement. The contractor should
note that absence of a final rate determination does not relieve the contractor of its responsibility
under the Limitation of Funds or Limitation of Costs clauses to report in a timely manner to the
ACO when it has reason to believe its costs may exceed the total estimated cost or funds allotted
to the task order.

18





DTRT57-09-D-30009

G.6  Voucher Review — (MAY 1999)

The Government may at its sole discretion arrange for a Contractor to review vouchers and
supporting data submitted for payment under the provisions of this contract. The Contractor
reviewing vouchers and supporting data will perform this function in accordance with contract
provisions which prohibit disclosure of proprietary financial data or use of such data for any
purpose other than to perform accounts payable services.

G.7 Invoicing and Payment Process (JUNE 2006)

The invoicing and payment office for all contract actions issued by the DOT/RITA/Volpe
National Transportation Systems Center will be located at the Enterprise Services Center (ESC),
Office of Financial Operations, Federal Aviation Administration (FAA) in Oklahoma City,
Oklahoma. The contractor must submit all invoices, including supporting documentation,
electronically (e.g., PDF format) to the ESC at FAA in Oklahoma City by email at the following
address: volpeinvoices@faa.gov (all lower case). A cover email must accompany each invoice
and provide the applicable information in the fields listed below.

Invoice Date, Supplier Name, Invoice Amount, Invoice Number
Contract#/Purchase Order #, Task, Modification #, Terms/Discount
Performance Period, Notes.

G.8 Incremental Funding of Task Orders (OCT 2008)

Pursuant to FAR 52.232-22, Limitation of Funds (APR 1984), incorporated by reference herein,
task orders issued under this contract may be incrementally funded.

A. When a term-type task order is incrementally funded, the following clause will be set forth in
full in the task order:

LIMITATION OF LIABILITY - INCREMENTAL FUNDING (TERM FORM)

(1) The amount available for payment for this incrementally funded task order is hereby
increased from$ TBD by$ TBD to$ TBD . The amount allotted to the
estimated cost is increased from$ TBD by$ TBD to$ TBD . The amount
obligated for the fixed fee/award fee is increased from $0 to $0. This modification
involves no change in the total level-of-effort, estimated costs or fixed fee/award fee of
this contract, unless otherwise specified herein. The Limitation of Funds clause, FAR
52.232-22, applies to the amount allotted to cover the estimated costs only. The fixed-
fee will be payable in accordance with other clauses of the contract.

(2) The estimated level-of-effort applicable to the incremental funding provided herein
is TBD professional labor-hours.
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(3) The incremental funding provided herein is estimated to be adequate for services
performed through _ TBD

4y The funds obligated in Block 9 of Optional Form 347 are available only for work
performed on or after the effective date of this task order. [When this clause is used in
incremental funding modifications, this sentence will be changed to read: "The funds
obligated in Block 12 of SF 30 are available only for work performed on or after the
effective date of this modification."]

B. When a completion-type task order is incrementally funded, the following clause will be set
forth in full in the task order:

LIMITATION OF LIABILITY - INCREMENTAL FUNDING (COMPLETION FORM)

(1) The amount available for payment for this incrementally funded task order is hereby
increased from$ TBD by$ TBD to$ TBD . The amount allotted to the
estimated cost is increased from$ TBD by $ TBD to$_TBD . This
modification involves no change in the total level-of-effort or estimated costs, unless
otherwise specified herein. The Limitation of Funds clause, FAR 52.232-22, applies to
the amount allotted to cover the estimated costs only.

(2) The incremental funding provided herein is applicable to the tasks and deliverables
specifiedin _ TBD

(3) The funds obligated in Block 9 of Optional Form 347 are available only for work
performed on or after the effective date of this task order. [When this clause is used in
incremental funding modifications, this sentence will be changed to read: "The funds
obligated in Block 12 of SF 30 are available only for work performed on or after the
effective date of this modification."]

G.9 Allotment (OCT 2008)

Pursuant to FAR Clause 52.216-22 — “Indefinite Quantity,” the amount presently available for
payment and allotted to this contract to provide for the contract is to be completed at time of
award. This allotted amount will be applied, as appropriate, to one or more individual task
orders issued under this contract. Additional funding will be allotted and obligated as necessary,
only on individual task orders.

G.10 Travel and Per Diem (MAR 2009)

The University of Cincinnati will be reimbursed for travel costs in accordance with The University of
Cincinnati Travel Policy as of 02/01/2008 — per FAR section 31.302 and OMB Circular No A-21
Rev 05/10/04: Section J, Paragraph 53, Travel Costs.
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G.11 Issuance of Task Orders (OCT 2001)

(a) Under this contract, as firm work requirements materialize, within the period of performance
set forth herein, and within the funds allotted hereunder, the Contracting Officer will direct the
Contractor to perform work as generally described in Section C. The Contracting Officer will
issue such directions to the Contractor in the form of Task Orders (TOs). Prior to issuance of
any TO, the Contracting Officer will discuss with the Contractor the work to be performed, the
timing thereof, and will negotiate the estimated cost thereof. In the event that agreement cannot
be reached on the estimated cost of any TO, the Contracting Officer may unilaterally determine
the estimated cost of that TO. In such event, the Contractor may seek relief or remedies as set
forth in the Disputes clause. Except as specifically provided herein, the Government makes no
representation as to the number of Task Orders or the actual amount of work that will be
assigned. The Contractor shall not perform any work hereunder nor incur any cost hereunder,
until it receives a specific Task Order signed by the Contracting Officer. Each Task Order will
contain as a minimum, the following:

Sequential number;

Type of Task Order (Term or Completion);
Statement of the problem;

Scope of work effort;

Reporting requirements;

Time schedule of performance;

Estimated level of effort to be expended;
Estimated cost;

. Required signature;

10. Delivery, inspection and final acceptance points; and
11. Contract line item number.

0 XN R D

(b) If a Task Order will culminate in a report, the TO will specify the type of report and format
required.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

Non-Personal Services (DEC 1998)

No personal services as defined in Part 37 of the FAR shall be performed under this
contract. No Contractor employee will be directly supervised by the Government. All
individual employee assignments and daily work direction shall be given by the
Contractor’s supervisor. If the Contractor believes any Government action or
communication has been given that would create a personal services relationship between
the Government and any Contractor employee, the Contractor shall promptly notify the
Contracting Officer of this communication or action.

The Contractor shall not perform any inherently governmental functions under this
contract. No Contractor employee shall hold himself or herself out to be a Government
employee, agent, or representative. In all communications with third parties in
connection with this contract, Contractor employees shall identify themselves as
Contractor employees and specify the name of the company for which they work. In all
communications with other Government Contractors in connection with this contract, the
Contractor employee shall state that they have no authority to in any way change the
contract and that if the other Contractor believes this communication to be a direction to
change their contract, they should notify the Contracting Officer for that contract and not
carry out the direction until a clarification has been issued by the Contracting Officer.

The Contractor shall ensure that all of its employees working on this contract are
informed of the substance of this clause. Nothing in this clause shall limit the
Government's rights in any way under any other provision of the contract, including those
related to the Government's right to inspect and accept the services to be performed under
this contract. The substance of this clause shall be included in all subcontracts at any tier.

Sales Tax Exemption (DEC 1998)

(a) The Volpe National Transportation Systems Center, as part of the Department of
Transportation, an agency of the United States is an exempt purchaser. Accordingly, all
purchases of personal property by this organization are exempt from state and local
taxation.

(b) The Contractor will be provided with Tax Exemption certificates for the purpose of
obtaining an exemption from state sales tax for supplies purchased under this
procurement (see each individual Task Order). Notwithstanding the terms of the Federal,
State, and Local taxes clause, if the Tax Exempt Certificate is not honored by the state,
the Contractor shall state separately on its invoices the amount of state sales tax, and the
Government agrees to either pay the amount of the tax to the Contractor or, where the
amount of the tax exceeds $250.00, to provide evidence necessary to sustain the
exemption.
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Insurance (DEC 1998)

A. The Contractor shall secure, pay the premiums for and keep in force until the
expiration of this contract, and any renewal thereof, adequate insurance as provided
below.

(1) Workman's compensation insurance as required by law of the State.

(2) Comprehensive bodily injury liability insurance with limits of not less than $500,000
for each accident.

(3) Property damage liability with a limit of not less than $100,000 for each accident.

(4) Automotive bodily injury liability insurance with limits of not less than $200,000 for
each person and $500,000 for each accident, and property damage liability insurance,
with a limit of not less than $40,000 for each accident.

B. Each policy of insurance shall contain an endorsement that any cancellation or
material change in the coverage adversely affecting the Government's interest shall not be
effective unless the insurer or the Contractor gives written notice of cancellation or
change to the Contracting Officer at least thirty (30) calendar days prior to the
aforementioned actions. When the coverage is provided by self-insurance, the Contractor
shall not change or decrease the coverage without the Administrative Contracting
Officer's prior approval.

C. A certificate of each policy of insurance shall be furnished to the Contracting Officer
within ten (10) days after notice of award certifying, among other things, that the policy
contains the aforesaid endorsement. The insurance companies providing the above
insurance shall be satisfactory to the Government. Notices of policy changes shall be
furnished to the Contracting Officer.

D. If the contractor proposes to self-insure it must demonstrate to the satisfaction of the
Contracting Officer its financial responsibility for the amount of self insurance proposed,
including any deductibles. Financial responsibility may be demonstrated by letter of

credit, surety bond, escrow account, or other method satisfactory to the Contracting
Officer.

GPO Printing Requirement (DEC 1998)

All printing funded by this contract will be accomplished in conformance with Title 44, United
States Code, regulations of the Joint Committee on Printing, applicable provisions of
appropriation acts, and applicable regulations issued by the Government Printing Office and the
Department of Transportation.
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Level-of-Effort Notification (MAR 2003)

contractor shall notify the CO or designee immediately in writing whenever it has reason to

believe that:

(1) The level-of-effort that the contractor expects to incur under any term-type task in the

next thirty days, when added to the level-of-effort previously expended in the
performance of that task order, will exceed 75 percent of the level established for that
task order;

(2) The level-of-effort required to perform a particular task order will be greater than the
level-of-effort established for the task order.

Either the "Limitation of Cost" or the "Limitation of Funds” clause, depending on whether the

task order is fully funded or not, applies independently to each task order under this contract and

nothing in this clause amends the rights or responsibilities of the parties hereto under either of
these two clauses. The notifications required by this clause are separate and distinct from any

specified in the "Limitation of Cost" or "Limitation of Funds" clause.

H.6

Handling of Data (Jan 2007)

A. The Contractor and any of its subcontractors in performance of this contract may have
need for access to and use of various types of data and information in the possession of the
Government which the Government obtained under conditions that restrict the Government's
right to use and disclose the data and information, or which may be of such a nature that its
dissemination or use other than in the performance of this contract would be adverse to the
interests of the Government or other parties. Therefore, the Contractor agrees to abide by
any restrictive use conditions on such data and not to:

(1) Knowingly disclose such data and information to others without written authorization
from the Contracting Officer, unless that data or information has otherwise become available
to the public through no action or fault of the Contractor.

(2) Use for any purpose other than the performance of this contract that data which bears a
restrictive marking or legend, unless such information or data has otherwise fallen into the
public domain through no action or fault by the Contractor.

B. In the event the work required to be performed under this contract requires access to
proprietary data of other companies, the Contractor shall obtain agreements from such other
companies for such use unless such data is provided or made available to the Contractor by
the Government. Two copies of such company-to-company agreements shall be furnished
promptly to the Contracting Officer for information only. These agreements shall prescribe
the scope of authorized use or disclosure, and other terms and conditions to be agreed upon
between the parties. It is agreed by the Contractor that any such data, whether obtained by
the Contractor pursuant to the aforesaid agreement or from the Government, shall be
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protected from unauthorized use or disclosure to any individual, corporation, or organization
so long as it remains proprietary.

C. The Contractor shall include the substance of this provision in all subcontracts awarded
under this contract. The Contracting Officer will consider case-by-case exceptions from this
requirement for individual subcontracts in the event that (1) the Contractor considers the
application of the prohibitions of this provision to be inappropriate and unnecessary in the
case of a particular subcontract (2) the subcontractor provides a written statement affirming
absolute unwillingness to perform absent some relief from the substance of this prohibition;
(3) use of an alternate subcontract source would reasonably detract from the quality of
effort; and (4) the Contractor provides the Contracting Officer timely written advance notice
of these and any other extenuating circumstances.

D. Except as the Contracting Officer specifically authorizes in writing, upon completion of
all work under this contract the Contractor shall return all such data and information
obtained from the Government, including all copies, modifications, adaptations, or
combinations thereof, to the Contracting Officer. Data obtained from other companies shall
be disposed of in accordance with the Contractor's agreement with that company, or, if the
agreement makes no provision for disposition, shall be returned to that company.
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This contract incorporates one or more clauses by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text

available. Also, the full text of a clause may be accessed electronically at these addresses:

http://www.arnet.gov/far (Federal Acquisition Regulation)

http://www.dot.gov/ost/m60/tamtar/tar.htm (Transportation Acquisition Regulation)

http://fasteditapp.faa.gov/dot/do_action?do action=ListTOC&contentUID=1

(Transportation Acquisition Manual)

NUMBER
52.202-1
52.203-3
52.203-5
52.203-6

52.203-7
52.203-8

52.203-10

52.203-12

52.204-4

52.204-7
52.204-9

52.209-6

52.215-2

52.215-8

52.215-10

52.215-12
52.215-15

TITLE

Definitions

Gratuities

Covenant Against Contingent Fees
Restrictions on Subcontractor Sales

to the Government

Anti-Kickback Procedures

Cancellation, Rescission, and Recovery
of Funds for Illegal or Improper Activity
Price or Fee Adjustment for Illegal or
Improper Activity

Limitation on Payments to Influence
Certain Federal Transactions

Printed or Copied Double-Sided

on Recycled Paper

Central Contractor Registration

Personal Identity Verification

of Contractor Personnel

Protecting the Governments Interest When
Subcontracting with Contractors
Debarred, Suspended, or Proposed for
Debarment

Audit and Records — Negotiation
Alternate II (APR 1998)

Order of Precedence--Uniform

Contract Format

Price Reduction For Defective Cost or
Pricing Data

Subcontractor Cost or Pricing Data
Pension Adjustments and Asset Reversions

DATE

JUL 2004
APR 1984
APR 1984
SEP 2006

JUL 1995
JAN 1997

JAN 1997

SEP 2007

AUG 2000

APR 2008
SEPT 2007

SEP 2006

JUN 1999

OCT 1997

OCT 1997

OCT 1997
OCT 2004
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52.215-18

52.215-21

52.216-7

52.216-11
52.216-18

52.216-19

52.216-22

52.217-8

52.219-8
52.219-9
52.222-2

52.222-3
52.222-4

52.222-21
52.222-26
52.222-35

Reversion or Adjustment of Plans for
Postretirement Benefits (PRB) Other Than
Pensions

Requirements for Cost or Pricing Data

or Information Other Than Cost or

Pricing Data — Modifications

Allowable Cost and Payment

Under Paragraph (a) substitute

31.3 for31.2

Cost Contract-No Fee

Ordering

For the purposes of this clause the blank(s)
are completed as follows:

Date of Contract award through 2 years
Order Limitations

For the purposes of this clause the blank(s)
are completed as follows:

(a): $75,000.00

(b)(1): $1,000,000

(b)(2): $1,000,000

(b)(3): 7 calendar

(d): 3 calendar

Indefinite Quantity

For the purposes of this clause the blank(s)
are completed as follows:

(d): three years after contract award
Option to Extend Services

For the purposes of this clause the blank(s)
are completed as follows:

30 calendar days before expiration of

the contract ordering period

Utilization of Small Business Concerns
Small Business Subcontracting Plan
Payment for Overtime Premiums

For the purposes of this clause the blank(s)
are completed as follows:

zero (0)

Convict Labor

Contract Work Hours and Safety Standards
Act — Overtime Compensation

Prohibition of Segregated Facilities

Equal Opportunity.

Equal Opportunity for Special Disabled
Veterans, Veterans of the Vietnam FEra,
and other Eligible Veterans

DTRT57-09-D-30009

JUL 2005

OCT 1997

DEC 2002

APR 1984
OCT 1995

OCT 1995

OCT 1995

NOV 1999

MAY 2004
APR 2008
JUL 1990

JUN 2003
JUL 2005

FEB 1999

MAR 2007
SEP 2006
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52.222-36

52.222-37

52.222-50
52.223-6
52.224-1
52.224-2
52.225-13
52.227-1

52.227-2

52.227-11
52.227-14

52.227-16
52.228-7
52.229-3
52.230-5

52.230-6

52.232-9
52.232-20

52.232-22

52.232-23
52.232-25

52.232-33

52.233-1
52.233-3

52.233-4
52.237-7

52.242-1
52.242-3
52.242-4
52.242-13

Affirmative Action for Workers with
Disabilities

Employment Reports on Special Disabled
Veterans, Veterans of the Vietnam Era, and
Other Eligible Veterans

Combating Trafficking in Persons
Drug-Free Workplace.

Privacy Act Notification

Privacy Act

Restriction on Certain Foreign Purchases
Authorization and Consent

Alternate I (APR 1984)

Notice and Assistance Regarding Patent and
Copyright Infringement

Patent Rights — Ownership by the Contractor
Rights in Data — General

Alternate IV (DEC 2007)

Additional Data Requirements

Insurance — Liability to Third Persons
Federal, State, and Local Taxes

Cost Accounting Standards —

Educational Institutions

Administration of Cost Accounting
Standards

Limitation on Withholding of Payments
Limitation of Cost

(Substitute “Task Order” for “Schedule”)
Limitation of Funds

(Substitute “Task Order” for “Schedule”)
Assignment of Claims

Prompt Payment

Alternate I (FEB 2002)

Payment by Electronic Funds Transfer --
Central Contractor Registration

Disputes

Protest after Award

Alternate I (JUN 1985)

Applicable Law for Breach of Contract Claim

Indemnification and Medical Liability Insurance

For the purposes of this clause the blank(s)
are completed as follows:

(a) TBD at time of task order award
Notice of Intent to Disallow Costs
Penalties for Unallowable Costs
Certification of Final Indirect Costs
Bankruptcy
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JUN 1998

SEP 2006

FEB 2009
MAY 2001
APR 1984
APR 1984
JUN 2008
DEC 2007

DEC 2007

DEC 2007
DEC 2007

JUN 1987
MAR 1996
APR 2003
OCT 2008
MAR 2008

APR 1984
APR 1984

APR 1984

JAN 1986
OCT 2008

OCT 2003

JUL 2002
AUG 1996

OCT 2004
JAN 1997

APR 1984
MAY 2001
JAN 1997
JUL 1995
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52.243-2

52.244-2

52.244-5
52.244-6
52.245-1
52.245-9
52.246-25
52.249-5

52.249-14
52.253-1

Changes- Cost Reimbursement
Alternate I (APR 1984)

Alternate V (APR 1984)
Subcontracts

Alternate I (JUN 2007)
Competition in Subcontracting
Subcontracts for Commercial Items
Government Property

Use and Charges

Limitation of Liability--Services
Termination for Convenience of the
Government (Educational and Other
Nonprofit Institutions)

Excusable Delays

Computer Generated Forms
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AUG 1987

JUN 2007

DEC 1996
FEB 2009
JUN 2007
JUN 2007
FEB 1997
SEP 1996

APR 1984
JAN 1991
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1.1.2 Transportation Acquisition Regulation (48 CFR CHAPTER 12)

NUMBER TITLE DATE

1252.223-72 Protection of Human Subjects APR 2005

1252.223-73 Seat Belt Use Policies and APR 2005
Programs

1252.235-70 Research Misconduct APR 2005

1252.237-70 Qualifications of Contractor Employees APR 2005

1252.237-73 Key Personnel (See Task Order) APR 2005

1252.239-70 Security Information for Unclassified APR 2005
Information Technology Resources

1252.242-70 Dissemination of Information OCT 1994
Educational Institutions

1252.242-71 Contractor Testimony OCT 1994

1.2 52.204-1 Approval of Contract (DEC 1989)

This contract is subject to the written approval of the Chief, Contracts and Program Support
Services Branch or designee and shall not be binding until so approved.

1.3 52.215-19 Notification of Ownership Changes (OCT 1997)
(a) The Contractor shall make the following notifications in writing:

(1) When the Contractor becomes aware that a change in its ownership has occurred, or is
certain to occur, that could result in changes in the valuation of its capitalized assets in

the accounting records, the Contractor shall notify the Administrative Contracting Officer
(ACO) within 30 days.

(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset
valuations or any other cost changes have occurred or are certain to occur as a result of a
change in ownership.

(b) The Contractor shall --

(1) Maintain current, accurate, and complete inventory records of assets and their costs;

(2) Provide the ACO or designated representative ready access to the records upon
request;

(3) Ensure that all individual and grouped assets, their capitalized values, accumulated
depreciation or amortization, and remaining useful lives are identified accurately before
and after each of the Contractor’s ownership changes; and

(4) Retain and continue to maintain depreciation and amortization schedules based on the
asset records maintained before each Contractor ownership change.
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(c) The Contractor shall include the substance of this clause in all subcontracts under this
contract that meet the applicability requirement of FAR 15.408(k).
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SECTION J - LIST OF ATTACHMENTS

There are no provisions, clauses or attachments to this section.
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